

SECTION – VI

PROFORMA OF SCHEDULES

SCHEDULE 'A'

Schedule of quantities (as attached)

SCHEDULE 'B'

Schedule of materials to be issued to the contractor.

S.No.	Description of item	Quantity	Rates in figures & words at which the material will be charged to the contractor	Place of issue
-----NIL-----				

SCHEDULE 'C'

Tools and plants to be hired to the contractor

S.No.	Description	Hire charges per day	Place of Issue
1	2	3	4
-----NIL-----			

SCHEDULE 'D'

Extra schedule for specific requirements/document for the work, if any.

SCHEDULE 'E'

Reference to General Conditions of contract.

Name of Work: Acrylic based chemical waterproofing treatment over the roof of EMI/EMC building ECIL Hyderabad.

Estimated cost of work: Rs.22,58,000/- (Excluding GST)

(i) **Earnest Money:** Rs.45,160-

(ii) **Performance Guarantee:**5% of the tendered value

(iii) **Performance Security Deposit:**5% of tendered value. The total security deposit @ 5% of the gross value of the work done shall be deducted while release of payments and shall be returned after successful completion of the maintenance period of FIVE YEARS calculated from the actual date of completion of the work.

SCHEDULE 'F'

GENERAL RULES & DIRECTIONS: Officer inviting tender ----- HEAD, ESD, ECIL

Signature of the Contractor

Signature of ECIL Official

Definitions:

- 2(v) Engineer-in-ChargeHead, ESD, ECIL or His Authorized Representative
- 2(viii) Accepting AuthorityC & MD, ECIL/ Director (P), ECIL/Head, ESD, ECIL
- 2(x) Percentage on cost of materials and Labour to cover all overheads and profits: 15%
- 2(xi) Standard Schedule of Rates..... DSR 2021 &Market rates
- 2(xii) DepartmentESD, ECIL

Clause 1

- i. Time allowed for submission of Performance Guarantee from the date of issue of letter of acceptance10(Ten) days ---Not applicable
- ii. Maximum allowable extension beyond the period provided in (i) above10(Ten)days

Clause 2

Authority for fixing compensation under clause 2Head, ESD, ECIL/Director(P), ECIL/ C& MD, ECIL

Clause 5

Number of days from the date of issue of letter of acceptance /work orderfor reckoning date of start Not applicable

Mile stone(s) as per table given below:-

S.No.	Description of Milestone (Physical)	Time allowed in days(from date of start)	Amount to be with-held in case of non-achievement of mile stone
1	To be finalized in the consultation of the Engineer In- Charge after award of the work		--

Time allowed for execution of workFOUR Months (4 months)

Authority to decide:

- (i) Extension of time Head, ESD, ECIL/Director(P), ECIL/ C& MD, ECIL.
- (ii) Rescheduling of mile stones Head, ESD, ECIL.

Clause 7

Gross work to be done together with net payment /adjustment of advances for material collected, if any, since the last such payment for being eligible to interim paymentRs.1.0Lakh.

Clause 10A

List of testing equipment to be provided by the contractor at site lab all necessary equipment for meeting mandatory field test requirements.

Clause 10B(i)

Whether Clause 10 B (i) shall be applicable No

Signature of the Contractor

Signature of ECIL Official

(d) All other materials.

Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

S.No.	Description of Item	Rates in figures and words at which recovery shall be made from the Contractor
		Excess beyond permissible variation
1	Cement	Double the issue rate
2	Steel Reinforcement	Double the issue rate
3	Structural Sections	Double the issue rate

Signature of the Contractor

Signature of ECIL Official

NOTE:

- 1. Considering the shortage of coarse sand, the vendor may be permitted to use manufactured sand in case of non-availability of coarse sand in the above civil works subject to a recovery of Rs.200/- per cum. However, in plastering works only fine sand should be used.**
- 2. CEMENT: Contractor has to procure and use the cement as per the requirement of work. No extra payment will be made towards cement. The item rate quoted shall be inclusive of cost of cement. Contractor shall make his own arrangement for transportation and storage of cement.**

53 grade / 43 grade / PPC as suitable for the specific job with the approval of Engineer-in-charge. The major recommended brands are:

- 1. Ultratek**
- 2. Priya Gold**
- 3. Bharathi (Gold)**
- 4. ACC**
- 5. Nagarjuna**
- 6. Birla**
- 7. Kakatiya**
- 8. Maha cement**
- 9. Raasi**
- 10. Dalmia**
- 11. Ramco**

In case of non-availability of any of the brands, contractor has to take prior approval from In-charge/ESD to use them in place of above.

3. TMT BARS: SAIL / TATA / JINDAL/JSW